



Office of General Services

DESIGN & CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242

ADDENDUM NO. 2 TO PROJECT NO. 47023

CONSTRUCTION WORK PROVIDE BANK STABILIZATION OXFORD FLOOD CONTROL CHENANGO RIVER OXFORD, NY

July 23, 2026

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.
--

SPECIFICATIONS

1. SECTION 315200 COFFERDAMS: Paragraph 3.02 A: Change the last sentence to:

“The cofferdam installation and removal shall be performed during the time frames indicated in Spec Section 011000 paragraph 1.04 Restricted Work Period. Cofferdams must not remain in the water during winter shutdown period between December 1 and March 31.”

DRAWINGS

2. Drawing No. C-103:
 - a. NOTE: Change “Install temporary access bridge” to read “Provide temporary crossing. Maintain existing flow capacity.”
3. Drawing No. C-114:
 - a. DELETE “Temporary Access Bridge” Detail.

END OF ADDENDUM

Brady M. Sherlock, P.E.
Director, Division of Design
Design & Construction