
 

ADDENDUM 
 

ADDENDUM NO. 1 
OGS PROJECT NO. SE441 

Title 
Electrical Infrastructure Projects - Construction Management Services 
Various DOCCS Locations - Statewide 
 
Date: 2/28/2023 

 
NOTE: This Addendum forms a part of the RFP Documents. Insert it in the RFP Package. Acknowledge 

receipt of this Addendum as instructed in Section 1.3 of the RFP 

 

   Questions/Responses 

1. Question: We do not see the RFP uploaded online. Only documents that are listed are: The Letter 
of Interest BDC 330.1 and the DCA-3 form. Please advise on how we obtain the full RFP 
document. 

Response: The SE441 - RFP Package is available to download from the OGS website:   

https://online2.ogs.ny.gov/dnc/contractorConsultant/esb/esbConsultantOpsIndex.asp. Turner & 

Townsend GOV LLC was assisted with the RFP Package. 

 

2. Question: Please provide any design and construction phase start dates for each project location 

as applicable. 

 

Response: Tentative Project Schedule is provided via addendum. 

Tentative Project Schedule 

Facility Name 
Estimated 

Design 
Completion 

Estimated 
Construction Start 

Estimated 
Construction 

Duration (in Days) 

Coxsackie Correctional Facility October 2023 April 2024 840 

Attica Correctional Facility August 2023 January 2024 833 

Wende Correctional Facility May 2023 October 2023 951 

Clinton Correctional Facility August 2022 May 2023 1073 

Green Haven Correctional 
Facility 

June 2021 July 2023 450 

Sullivan Correctional Facility June 2022 October 2023 1024 

Washington Correctional Facility 
December 2022 September 2023 513 

Shawangunk Correctional 
Facility 

September 2020 August 2022 539 

Mohawk Correctional Facility April 2021 February 2023 1163 

Note: This Tentative Project Schedule may be subject to change. 
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3. Question: Based on the RFP, submissions inclusive of resumes, forms and reports cannot exceed 

60 pages.  Per section 2.2 Estimated Personnel and Quantities there are (29) key staff that must 

be identified as part of our submission.  Will the max page count be increased to account for the 

large staff that is required as part of the proposal submission? 

 

Response: RFP Section 3.1 Preparation of Proposals: The entire proposal submission page limit 

has been increased to 85 pages. The entire proposal submission including forms and resumes and 

reports in the Appendix must not exceed 85 pages. Submission exceeding 85 pages may result in 

a nonresponsive bid. 

 
 

End of Addendum 
 

Bridget O’Hanlon, P.E. 
Deputy Commissioner and Director 
Design and Construction 
 


