



Office of General Services

DESIGN & CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242

ADDENDUM NO. 5 TO PROJECT NO. 45604

CONSTRUCTION, HVAC, PLUMBING, AND ELECTRICAL WORK
REPLACE EXPANSION JOINTS, EAST & WEST ARTERIAL
ROADWAYS
EMPIRE STATE PLAZA
ALBANY, NY 12242

October 25, 2024

<p>NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.</p>

GENERAL REQUIREMENTS – COMMON DOCUMENTS

1. SECTION 011000 SUMMARY OF THE WORK issued in Addendum 04 CHPE noted as “Addendum #4; Revised 10/24/2024”; Revise subparagraphs 1.05.A.1.b and 1.05.A.a.c as follows:
 - b. The Work Zone Traffic Control drawing (WZTN-01) indicates work being completed during off-peak traffic hours. The off-peak traffic hours are defined as 9:00 AM to 3:00 PM, Monday through Friday for this work. This restriction is limited to the installation and removal of work zone traffic control for lane closures on the arterials and the north tube diversion.
 - c. The concrete slab scope of work by Swan Street will require two simultaneous road closures during daytime work hours from 7:00 AM to 10:00 PM for Lower Swan Street and the arterial turnaround. All work zone traffic control shall comply with NYSDOT standards. The contractor shall coordinate these road closures with the Director’s Representative and the City of Albany.”

END OF ADDENDUM

Brady Sherlock, P.E.
Director, Division of Design
Design & Construction