



Office of General Services

DESIGN & CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242

ADDENDUM NO. 1 TO PROJECT NO. 46197

**CONSTRUCTION WORK
PROVIDE MASONRY REPAIRS
LISLE FLOODWALL
NO PHYSICAL ADDRESS CORTLAND ST
VILLAGE OF LISLE, NY**

April 17, 2025

<p>NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.</p>
--

GENERAL REQUIREMENTS

1. SECTION 011000 SUMMARY OF THE WORK, Subparagraphs 1.02.A.1 and 1.02.A.2: Add Subparagraphs to Read:
 - “1. The time allocated for the performance of work under this contract includes 10 days for notification of the Contractor of the Comptroller’s approval of the Agreement.
 2. The approval of the Agreement by the Comptroller constitutes the filing of the Contract Documents as a public record and notice to the Contractor that a fully executed contract exists between the Contractor and the State.”

END OF ADDENDUM

Brady M. Sherlock, P.E.
Director, Division of Design
Design & Construction