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DESIGN & CONSTRUCTION GROUP 
THE GOVERNOR NELSON A. ROCKEFELLER 

EMPIRE STATE PLAZA 
ALBANY, NY  12242 

 

 

 
ADDENDUM NO. 5 TO PROJECT NO. 47128 

 
HVAC AND ELECTRICAL WORK  

REPLACE FAN COIL UNITS 
BUILDING 80, PHASE II 

SAGAMORE CHILDREN’S PSYCHIATRIC CENTER 
197 HALF HOLLOW ROAD 

DIX HILLS, NY 
 
 
February 18, 2026 
 
 

NOTE: This Addendum forms a part of the Contract Documents.  Insert it in the Project Manual.  
Acknowledge receipt of this Addendum in the space provided on the Bid Form. 

 
 
HVAC WORK SPECIFICATIONS 
 
1.  SECTION 015213 STATE FIELD OFFICE:  Discard the Section bound in the Project Manual 

and substitute the accompanying Section (pages 015213 – 1 thru 015213 – 5) noted “Revised 
2/4/2026”. 
 

 
HVAC WORK APPENDIX 
 
2.          TEMPORARY SITE FACILITY OFFICE TRAILER – LEASE AGREEMENT – CASSONE: 

Add the attached Document (pages 1 through 2) to the Project Manual.  
 
 
GENERAL DRAWINGS 
 
3.      Revised Drawing: 

a. Drawing No. G-003, noted Revised Drawings dated 2/4/2026, accompanies this 
Addendum and supersedes the same numbered previously issued drawings. 
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ELECTRICAL WORK DRAWINGS 
 
4.      Revised Drawing: 

a. Drawing No. E-110, noted Revised Drawings dated 2/4/2026, accompanies this 
Addendum and supersedes the same numbered previously issued drawings. 

 
END OF ADDENDUM 

 
Brady M. Sherlock, P.E. 
Director, Division of Design 
Design & Construction 
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SECTION 015213 - STATE FIELD OFFICE 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Temporary OGS Trailer: Provide and maintain a “temporary OGS trailer” comprised of new 

custom built mobile or relocatable office units, new furniture, and new equipment, stair, and 

ramp for the sole use of the Director’s Representative and staff.  Include temporary services and 

accessories necessary for use of the specified items. 

B. Temporary Site Facility Office Trailer: Transfer lease agreement from Project No. 47045 

(HVAC Contract 47045-H) to this project (HVAC Contract 47128-H).. 

1.2 SUBMITTALS 

A. Waiver of Submittals:  The “Waiver of Certain Submittal Requirements” in Section 013300 

does not apply to this Section. 

B. Shop Drawings: 

1. Site Plan Temporary OGS Trailer: Show locations of temporary OGS trailer where 

directed.  Indicate holding tanks, utility services, connections and accessible stairs and 

ramps. 

C. Product Data: Catalog sheets, specifications, and installation instructions, for all major items of 

the trailers including furnishings and equipment.  Submit within 15 days after award of 

Contract. 

1.3 SCHEDULING 

A. Temporary OGS Trailer: Provide units, ready for occupancy by the Director’s Representative 

and staff, or facility staff, within 30 days after shop drawings specified above are approved. 

1.4 QUALITY ASSURANCE 

A. Accessibility Requirements:  Provide fully accessible units including stairs and ramps that 

comply with ICC/ANSI A117.1 as referenced by the Building Code of New York State. 

B. Provide units and all related utility connections in accordance with the NYS Uniform Fire 

Prevention and Building Code. 

C. Provide certification insignia from New York Department of State that certifies trailer unit is 

code compliant. 
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PART 2 -  PRODUCTS 

2.1 TEMPORARY OGS TRAILER - MOBILE OFFICE UNITS 

A. Manufacturers/Companies: 

1. ModSpace, 1620 Route 9, Clifton Park, NY  12065-0511, (518) 371-0384, 

www.modspace.com. 

2. Williams Scotsman, Corporate Headquarters, 8211 Town Center Dr., Baltimore, MD 

21236, (800) 782-1500, www.willscot.com. 

3. Anchor Modular Buildings, PO Box 100, Medford, NJ  08055, (866) 396-0227, 

www.anchormodular.com. 

4. Cassone Leasing,1900 Lakeland Ave 

Ronkonkoma NY 11779, (631) 585-7800 www.Cassone.com 

B. Number, Approximate Size and Model: 

1. One, 60 x 23 feet, double-wide office unit by ModSpace. 

C. Unit shall include contained sanitary system with holding tank.  Sanitary sewer lines are not 

required for the office units.  

D. Unit shall include holding tank for potable water service to the office unit.   

E. Office Unit Requirements: 

1. Ceiling Height:  8’-0” minimum. 

2. Insulation:  Exceed code required minimums for insulation.  If wood frame construction, 

exceed the following values, walls > R - 11, floor > R - 25 and roof > R - 25.  Provide 

code requirements and provided insulation values. 

3. Exterior Doors:  Minimum 2, minimum 34 inches wide, with key-in-lever locksets (U-

factor to exceed 0.7).  Furnish Director’s Representative with three (3) sets of keys. 

4. Windows:  Approximately 7 percent of exterior wall area with insect screens (U-factor to 

exceed 045). 

5. Complete electric ducted heating, ventilating, and air conditioning system with sufficient 

capacity to maintain a summer office temperature of 75 degrees F and a winter office 

temperature of 70 degrees F. 

6. Electric Water Heater: 6 gal minimum. 

7. VCT or sheet vinyl floor finish. 

8. Interior partitions to be wood 2 x 4 framing with ½” vinyl covered gypsum board. 

9. LED lights in all rooms as required to maintain a minimum of 60-foot candles at desktop 

level. 

10. Bulletin board (4 feet x 6 feet). 

11. Toilet room with toilet, grab bars, toilet tissue dispenser, lavatory, built-in medicine 

cabinet, paper towel dispenser, mirror and sink and faucet in countertop. Provide toilet 

tissue, paper towel and soap for duration of project. 

12. Insulated skirting from bottom of units to grade, around entire unit.  Skirting is to be 2’ x 

4’ wood framing with 2” rigid insulation type SM and white ventilated vinyl siding to 

match unit. 

13. Provide electric energy for the duration of the Contract. 

http://www.anchormodular.com/
http://www.cassone.com/
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14. Pre-wire unit for voice and data (5 connections each) as shown on approved shop 

drawings. 

15. Room Layout: Provide four single offices and a central open office plan for additional 

desks. 

16. Contractor is responsible for assuming the costs associated with demobilization and 

removal of the site facility office trailer and all services at the end of lease agreement. 

2.2 TEMPORARY OGS TRAILER - FURNITURE AND EQUIPMENT 

A. Furniture: 

1. Four swivel type chairs with arms suitable for use at office desks. 

2. Four floor chair mats. 

3. Four lockable metal office desks, 30 x 60 inches, double pedestal type with keys.  

Provide two sets of keys for each desk to the Director’s Representative. 

4. Ten straight back foldable chairs. 

5. One drafting table, 37 x 60 inches. 

6. Five shelves built on site at the Director’s Representative’s direction. 

7. One conference table, 44 x 96 inches. 

8. One “Planhold” plan rack, adjustable height, floor supported cantilever type, with plan 

clamps or plan rack sticks. 

9. Two lockable 4-drawer letter size file cabinets.  Provide two sets of keys for each file 

cabinet to the Director’s Representative. 

10. One 4’x 6’ wall mounted dry erase board with 10 dry erase markers. 

11. One 2’x4’ foldable table. 

B. Office Equipment: 

1. Two multifunction Printer - HP Office Jet Pro Printer 7740 (to become property of the 

stat at the end of the project). Provide service agreement, paid in advance for the duration 

of the project. 

a. Supplies:  2000 pages per month of 8-1/2 x 11, 500 pages per month of 11 x 17 

and toner cartridges for the duration of the project. 

2. One Panasonic Voicemail system installed, with programming and maintenance for the 

duration of the project to handle 3 outside lines and 5 compatible instruments.  Provide 

the instruments and all wiring. 

a. System - Panasonic KX-TDA50 Digital Hybrid IP-PBX with wall rack. 

b. Voicemail System - Panasonic KX-TVA50. 

c. Telephones - Main 2 each KX-T7636. 

d. Telephone - Regular 3 ea. KX-T7625. 

e. Provide all wiring between all stations, equipment rack, etc. such that a complete 

system is installed and operates properly. Maintain the system for the life of the 

contract. 

3. One refrigerated bottled water dispenser, (Hot & Cold Type) with cups, bottled water and 

necessary supplies. Provide water and cups for duration of contract. 

4. One first aid kit. 

5. One 15 cubic foot refrigerator, EnergyStar energy efficient model. 
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6. Fire Extinguisher: Multipurpose Dry-Chemical Type in Steel Container UL-rated 20-

A:120-B:C, 20-lb nominal capacity, with monoammonium phosphate-based dry chemical 

in enameled-steel container. 

7. Security System 

a. Acceptable manufacturer:  X10 Wireless Technology, Inc. 19823 58th Place 

South, Kent, WA 98032, Telephone # 1-800-675-3044, Website address: 

http://www.x10.com  

b. Acceptable Model:  Protector Plus Voice Dialer, 12 piece system, 

http://www.x10.com/security/ds7000_s_12pc_ps152.html 

1) Base Station Voice Dialer Console for Protector Plus - X10 Model # PS561 

- Quantity:  1. 

2) Lamp Module - X10 Model # LM465 - Quantity:  2. 

3) Door/Window Sensor - X10 Model # DS10A - Quantity:  Each Door / 

Window. 

4) Security Motion Detector - X10 Model # MS10A - Quantity:  2. 

5) Security Remote Control - X10 Model # SH624 - Quantity:  1. 

6) Security Keychain Remote - X10 Model # KR10A - Quantity:  2. 

7) Battery back-up power. 

8) Smoke Detectors – Quantity:  6. 

c. Maintain the system for the duration of the contract. 

C. Retain and pay for the following utility services for the duration of the project: 

1. Sanitary Pumping. 

2. Potable Water Delivery and Filling. 

3. Electrical Service. 

4. Telephone / Internet. 

2.3 TEMPORARY SITE FACILITY OFFICE TRAILER - MOBILE OFFICE UNITS 

A. Transfer lease agreement from Project No. 47045 (HVAC Contract 47045-H) to this project 

(HVAC Contract 47128-H) within 45 days after award of the contract.  

B. Coordinate the transfer lease agreement with Director’s Representative, Project No. 47045 

HVAC Contractor and Trailer Leasing Company. 

C. Lease Temporary Site Facility Office Trailer and maintain it for 924 days (31 months).  

D. The current cost of the office is a monthly rental cost for the trailer is $3,836.00. See the 

Temporary Site Facility Office Trailer - Lease Agreement – Cassone included in the Appendix 

for details. 

E. Retain and pay for the following utility services for the duration of the project: 

1. Sanitary Pumping monthly cost to service the bathroom tanks. 

2. Potable Water Delivery and Filling: 5 bottles of 5-gal water for each week. 

F. Contractor is responsible for assuming the costs associated with demobilization and removal of 

the site facility office trailer and all services at the end of lease agreement. 

http://www.x10.com/
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PART 3 -  EXECUTION 

3.1 INSTALLATION 

A. Install units where directed.  Remove wheels and store them where directed.  Provide ABS pads 

and tie-downs installed per code requirements. 

B. Provide manufacturer’s stair with platform at one exterior door and ADA ramp with platform(s) 

at one exterior entrance.  Each entrance requires canopies serving the platforms.  Provide 

concrete walk-way platforms at stair entrances. 

C. Temporary OGS Trailer Only - Provide 24’ x 72’ parking area of 6” Sub-base Course Type 2 

and maintain for the duration of the contract including snow removal. 

D. Install security system and set up per manufacturer’s instructions. 

E. Install the telephone system and internet service and set up per the manufacturer's instructions.  

Power and telephone service from the utility provider main lines or main building to the trailer 

by the E-contractor. 

F. Anticipate moving the field office one time on site in order to facilitate construction. 

3.2 MAINTENANCE AND CLEANING 

A. Maintain and clean the office units for the duration of this Contract.  Include the following: 

1. Daily removal of rubbish. 

2. Daily cleaning of toilet room, including the plumbing fixtures.  Replenish toilet room 

supplies as needed. 

3. Weekly mopping of floors. 

4. Weekly dusting of offices and other rooms. 

B. Maintain approaches free of mud and snow. 

C. Protect water lines from freezing. 

D. Check and refill water on a twice weekly schedule. 

E. Check and pump sanitary holding tank on a twice weekly schedule. 

3.3 REMOVALS 

A. Remove the units, furniture, and equipment when directed.  Restore permanent facilities used 

for or connected to temporary office trailers to their original condition or better.  Restore the site 

to pre-construction condition or better. 

B. Clear and grub all overgrown vegetation for the entire area around the temporary office trailers 

weekly for the duration of the project. 

END OF SECTION 015213 
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PROVIDE HEAVY DUTY SPREADER PLATES BELOW
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THE LOAD.  THE EXISTING GRADE/PAVEMENT/GROUND
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RESTORED TO PRIOR CONDITION BY THE CONTRACTOR AT
NO ADDITIONAL COST TO THE STATE.
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EXISTING TEMPORARY SITE FACILITY OFFICE TRAILERS - MOBILE OFFICE UNITS
- BY H-CONTRACT:

-- TRANSFER LEASE AGREEMENT FROM PROJECT NO. 47045 (HVAC
CONTRACT 47045-H) TO THIS PROJECT (HVAC CONTRACT
47128-H).

-- LEASE "TEMPORARY SITE OFFICE TRAILERS" AND MAINTAIN THE
TRAILERS FOR 924 DAYS (31 MONTHS).

-- ASSUME COST OF DEMOBILIZATION AND REMOVAL OF THE SITE
FACILITY OFFICE TRAILERS AND SERVICES AT THE END OF THE
LEASE AGREEMENT.

-- REFER TO SPECIFICATION SECTION 015213.1.1.B AND 015213.2.3
FOR ADDITIONAL REQUIREMENTS.

- BY E-CONTRACT:
-- REMOVE POWER AND TELECOM FROM THE TEMPORARY SITE

FACILITY OFFICE TRAILERS AFTER THE PROJECT IS
SUBSTANTIALLY COMPLETE.  REFER TO DRAWING 1/E-110 FOR
ADDITIONAL ELECTRICAL WORK REQUIRED.

PROVIDE (LEASE) TEMPORARY OGS TRAILER:
- PROVIDE TEMPORARY TRAILER, POWER, AND TELECOM PRIOR TO

STARTING WORK.  AFTER THE PROJECT IS SUBSTANTIALLY
COMPLETE, REMOVE THE TRAILER, POWER, AND TELECOM.
RESTORE THE SITE TO PRE-CONSTRUCTION CONDITIONS.
-- BY H-CONTRACT:  PROVIDE (LEASE) TEMPORARY OGS

TRAILER AND MAINTAIN IT FOR 924 CALENDAR DAYS,
REMOVE TRAILER AFTER PROJECT IS SUBSTANTIALLY
COMPLETE AND RESTORE SITE TO PRE-CONSTRUCTION
CONDITIONS. REFER TO SPECIFICATION SECTION 015213.

-- BY E-CONTRACT:  PROVIDE TEMPORARY ELECTRICAL
POWER AND TELECOM FOR 924 CALENDAR DAYS , REMOVE
POWER AND TELECOM AFTER PROJECT IS SUBSTANTIALLY
COMPLETE.  REFER TO NOTES ON THIS PLAN.

BY E-CONTRACT:
PROVIDE NEMA 3R 100A, 240V
DISCONNECT SWITCH,
CONNECT TO PANEL
PROVIDED WITH THE TRAILER
BY E-CONTRACT:
PROVIDE 1-1/4"C, 3#3 & 1#8 GRD,
TO PANEL PROVIDED WITH
TRAILER, THROUGH DISCONNECT

BY E-CONTRACT:
PROVIDE COAX CABLE, INSTALLATION SHALL
FOLLOW POWER ROUTING, COORDINATE
EXACT LOCATION OF TELECOM WITH
FACILITIES AND LOCAL PROVIDER

BY E-CONTRACT:
CONNECT OGS TRAILER TO EXISTING
400A, 240V DISCONNECT, AND
TELECOM ON EXISTING UTILITY POLE.
COORDINATE WITH FACILITIES FOR
ACTIVATION OF SERVICE

LOOSE STONE/
DIRT AREA
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EXISTING TEMPORARY
FENCING AROUND EXISTING
ELECTRICAL EQUIPMENT.

BY E-CONTRACT:
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ABOVE GRADE FOR
OVERHEAD CONNECTIONS
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Friedman Fisher Associates, P.C.
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  H & ESITE PLAN
SCALE: 1/64" = 1'-0"1

AFTER THE CONTRACT IS AWARDED AND PRIOR TO MOBILIZATION, COORDINATE WITH
THE DIRECTOR'S REPRESENTATIVE AND FACILITY THE AREA'S DESIGNATED FOR
CONTRACTOR PARKING, STAGING/LAYDOWN, AND TRAILER PARKING.

1

1

1
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EXISTING
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#4

REMOVE 1-1/4"C. 3#3&1#8 GRD.

REMOVE 1 1/4"C. 3#3&1#8 GRD

REMOVE 1 1/4"C. 3#3&1#8 GRD

REMOVE 2"C. 3#2/0&1#4 GRD
FROM DISCONNECT SWITCH
TO EXISTING JUNCTION BOX

SWITCHBOARD

EXISTING 2"C. 3#2/0&1#4 GRD.
UP TO ROOF

EXISTING 2"C. 3#2/0&1#4 GRD.

EXISTING 2"C. 3#2/0&1#4 GRD.

EXISTING 2"C. 3#2/0&1#4 GRD.

EXISTING JUNCTION BOX

EXISTING
JUNCTION BOX

EXISTING TEMPORARY SITE FACILITY OFFICE TRAILERS - MOBILE OFFICE UNITS, ELECTRICAL REMOVAL NOTES:

- REMOVE POWER AND TELECOM / DATA FROM THE TEMPORARY SITE FACILITY OFFICE TRAILERS AFTER
THE PROJECT IS SUBSTANTIALLY COMPLETE.

- POWER REMOVALS:
-- REMOVE CONDUIT, WIRING, AND SUPPORTS FROM THE TRAILER'S POWER PANEL TO THEIR

RESPECTIVE 100A DISCONNECTS (TYP x4).
-- REMOVE WALL MOUNTED 100A DISCONNECT SWITCH AND SUPPORTS (TYP x4).
-- REMOVE CONDUIT, WIRING, AND SUPPORTS FROM 100A DISCONNECT SWITCHES TO 50KVA

TRANSFORMERS.
-- REMOVE 50KVA TRANSFORMER AND SUPPORTS, AND GROUNDING RODS (TYP x2).
-- REMOVE CONDUIT, WIRING, ANS SUPPORTS FROM 50KVA TRANSFORMERS TO 200A DISCONNECT

SWITCH.
-- REMOVE WALL MOUNTED 200A DISCONNECT SWITCH AND SUPPORTS.
-- REMOVE CONDUIT, WIRING, AND SUPPORTS FROM 200A DISCONNECT SWITCH TO ROOF MOUNTED

JUNCTION BOX.
-- REMOVE EXTERIOR WALL SUPPORT ANCHORS AND PATCH EXTERIOR WALL TO MATCH EXISTING

SURROUNDING BRICK MASONRY WALL (TYPICAL FOR WALL MOUNTED EQUIPMENT AND
SUPPORTS).

- TELECOM / DATA REMOVALS:
-- REMOVE TELECOM / DATA CABLING AND 2" CONDUIT FROM THE TEMPORARY TRAILERS TO THE

MAIN BUILDING DATA ROOM (APPROXIMATELY 300'-0").  PATCH EXTERIOR WALL PENETRATION TO
MATCH EXISTING SURROUNDING BRICK MASONRY WALL.
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