



Office of General Services

DESIGN & CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242

ADDENDUM NO. 1 TO PROJECT NO. 47532

HVAC AND ELECTRICAL WORK
REPLACE STEAM LINE, ALTERNATE HEAT SOURCE,
BUILDINGS 138, 139 & 89
WASHINGTON CORRECTIONAL FACILITY
LOCK 11 LANE
COMSTOCK, NY 12821-0180

February 21, 2025

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.

INTRODUCTORY INFORMATION – ALL TRADES

1. DOCUMENT 000101 TITLE PAGE: Delete “PRE-BID SITE VISIT SCHEDULED ON MARCH 6, 2025 SEE ADVERTISEMENT FOR BIDS INSIDE” in its entirety.

BIDDING REQUIREMENTS – COMMON DOCUMENTS

2. DOCUMENT 001114 ADVERTISEMENT FOR BIDS: Delete Paragraph 7 “The only time...” and paragraph 8 “Phone the office...” in their entirety and replace with:

“No pre-bid site visits will be scheduled for this project and prospective bidders are not allowed to visit the project site or facility buildings and grounds to take measurements or examine existing conditions.”

3. DOCUMENT 002218 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS – PRE-BID SITE VISIT: Delete this Document in its entirety.

END OF ADDENDUM

Brady Sherlock, P.E.
Director, Division of Design
Design & Construction