DESIGN & CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242

ADDENDUM NO. 2 TO PROJECT NO. 47614

CONSTRUCTION WORK
PROVIDE EMERGENCY MANAGEMENT
HEADQUARTERS BUILDING
STATE OFFICE BUILDING CAMPUS
ALBANY, NY

November 19, 2026

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.

GENERAL REQUIREMENTS

1. SECTION 011000.03 SUMMARY OF THE WORK: Paragraph 1.3.A: Change Paragraph to Read:

   "A. Substantially complete the Work within **1018 days** after the Agreement is approved by the Comptroller.

      1. The time allocated for the performance of work under this contract includes 10 days for notification of the Contractor of the Comptroller's approval of the Agreement.

      2. The approval of the Agreement by the Comptroller constitutes the filing of the Contract Documents as a public record and notice to the Contractor that a fully executed contract exists between the Contractor and the State."

END OF ADDENDUM

Brady M. Sherlock, P.E.
Director, Division of Design
Design & Construction