



Office of General Services

DESIGN & CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242

ADDENDUM NO. 2 TO PROJECT NO. 47682

ELECTRICAL WORK PROVIDE ELECTRIC VEHICLE CHARGING STATIONS & ELECTRICAL SERVICE INFRASTRUCTURE – CENTRAL REGION CORNING TOWER EMPIRE STATE PLAZA ALBANY, NY 12242

September 30, 2024

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.
--

APPENDIX

1. PRE-BID MEETING PRESENTATION: Add the accompanying Document (pages 1 of 28 thru 28 of 28) to the Project Manual.
2. PRE-BID VIRTUAL MEETING 1 ATTENDANCE - SEPTEMBER 24, 2024: Add the accompanying Document (pages 1 of 2 and 2 of 2) to the Project Manual.
3. PRE-BID VIRTUAL MEETING 2 ATTENDANCE - SEPTEMBER 26, 2024: Add the accompanying Document (pages 1 of 2 and 2 of 2) to the Project Manual.

END OF ADDENDUM

Brady Sherlock, P.E.
Director, Division of Design
Design & Construction



**Office of
General Services**

Pre-Bid Webinar: Provide Electric Vehicle Charging Stations & Electrical Service Infrastructure

Projects 47623-E, 47682-E, 47683-E, 47684-E

September 24, 2024

Housekeeping

- This pre-bid webinar is mandatory
 - 1st Option: Tuesday, Sept. 24, 2024 @ 9AM
 - 2nd Option: Thursday, Sept. 26, 2024 @ 2PM
- Failure to attend at least one of the mandatory pre-bid virtual meetings will disqualify a bid from consideration.

Attendees

- Log into WebEx with full name and company email address
- In the chat, To: Everyone type your name, company, and email address.

Introductions

- Jacob Samulski, P.E.
 - Assistant Director of Construction
- Kristin Sorbaro, ENV SP
 - Director of Environmental Programs and Climate Initiatives (EPCI), Team Lead
- Brandy Americk, ENV SP
 - Project Manager EPCI

Agenda

- Bidders Questions
- Contract Highlights
- Bidding Requirements
- Pre-Award Submittal Requirements
- Contractor Supervision
- Safety
- Project Specific Requirements

Bidders Questions

Bidders Questions

Bidder's Questions shall be addressed by means of the OGS Public Web site.


- Pre-Bid inquiries answered by means other than Addenda will not be binding.
- All addenda will be posted on the OGS website and Bid Express.
- See Document 002113- Instructions to Bidders for further details.

Contract Highlights

Regional Contracts

- **47623-E** Provide Electric Vehicle Charging Stations & Electrical Service Infrastructure, South Region
 - Counties: Bronx, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester
- **47682-E** Provide Electric Vehicle Charging Stations & Electrical Service Infrastructure, Central Region
 - Counties: Albany, Broome, Chenango, Columbia, Cortland, Delaware, Dutchess, Greene, Madison, Montgomery, Oneida, Onondaga, Oswego, Otsego, Rensselaer, Schenectady, Schoharie, Sullivan, Ulster
- **47683-E** Provide Electric Vehicle Charging Stations & Electrical Service Infrastructure, North Region
 - Counties: Clinton, Essex, Franklin, Fulton, Hamilton, Herkimer, Jefferson, Lewis, Saratoga, St. Lawrence, Warren, Washington
- **47684-E** Provide Electric Vehicle Charging Stations & Electrical Service Infrastructure, West Region
 - Counties: Allegany, Cattaraugus, Cayuga, Chautauqua, Chemung, Erie, Genesee, Livingston, Monroe, Niagara, Ontario, Orleans, Schuyler, Seneca, Steuben, Tioga, Tompkins, Wayne, Wyoming, Yates

Map of EVSE Unit Price Contract Regions



Bidding Requirements

Bid Date, Time and Location

Sealed bids received until October 16, 2024 2:00pm

Paper Bids:

NYS Office of General Services – Design & Construction Group
Division of Contract Management – Contract Awards Unit
35th Floor, Corning Tower, Empire State Plaza
Albany, NY 12242

Electronic Bids:

Complete and submit within Bid Express

To View Bid Opening:

<https://ogs.ny.gov/design-construction-bid-openings>

Contract Specifics

- Substantial Completion: 1095 days (3 years)
- Physical Completion: 90 days after the established Substantial Completion date.
- Restricted Work Periods
 - Do not perform Asphalt Paving on or after November 15th and up to, but not including, April 15th unless approved otherwise.

MWBE/EEO and SDVOB Requirements

- 15% MBE
- 15% WBE
- 6% SDVOB

Pre Award Submittal Requirements

Pre- Award Submittals

- Mandatory Pre- Award Submittals are required under Section 002219: Supplementary Instructions to Bidders – Bidders Qualifications. Requires the contractor to submit a Pre-Award Submittal Package to the Region Supervisor within 7 calendar days of bid opening.
- Condition of Award required under Section 002217: Supplementary Instructions to Bidders – Requires the contractor to submit certification of status as an EV Make-Ready approved contractor .
- Refer to supplementary instructions to bidders for additional submittal requirements.

Pre- Award Submittals

- Contractor must be an approved contractor under the Joint Utilities of New York EV Make-Ready Program
- The application to become an approved contractor for the EV Make-Ready Program can be found at the Joint Utilities of New York website at the address below.
- <https://jointutilitiesofny.org/ev/make-ready/approved-contractors>
- See Section 013510 for more details regarding the EV Make-Ready Program

Contractor Supervision and Safety

- Contractor's Supervision:
 - Competent supervision (full-time)
 - Right to terminate negligent or incompetent supervisors.
 - Review level of expected supervision, as described in Article 6 of the General Conditions and Supplementary Conditions.
- Safety
 - Review Specification Section 011100 for safety requirements.



Project Specific Requirements

Work Order Contract

- Work Orders are based on a need by State agencies.
- Work Orders are not guaranteed.
- At this time, no Work Order sites have been established.
- Contractor will be made aware when a Work Order site is established, but will not be involved until the Site Assessment (Item 262653.05)
- Contractor will develop a Work Order proposal based on the Scope of Work and drawings for that work order site and the Unit Price Schedule
- A Notice to Proceed (NTP) will be issued to the Contractor for the Work Order following approval of the proposal.

Unit Price Schedule

- Quantities of each item in the Unit Price Schedule are for bidding purposes only.
- Quantities were established based on the potential needs at a work order site.
 - For example, two transformers are unlikely at one site, but either 262212.01 75 kVA, 480v to 208/120v transformer or 262212.02 150 kVA, 480v to 208/120v transformer could be required based on work order site requirements and site conditions.
- More or less of each quantity listed in Unit Price Schedule may be required at a given Work Order site.
- After contract award and a Work Order site is established, Contractor will be required to use their judgement to establish quantities for each Work Order site and develop the Work Order proposal.

Risk of Assumptions

- Assumptions made by the contractor regarding any of the following will be at the contractor's risk
 - Ability to start field work immediately after the contract is awarded
 - Ability to complete Work Order sites early in the contract to avoid labor rate increases
 - Ability to split overhead costs across multiple sites
 - Ability to reduce mobilization/de-mobilization costs based on multiple concurrent work order sites
 - Ability to purchase materials early in the contract to save on future escalation and/or inflation costs
 - Ability to purchase materials in bulk for savings

Client Agencies

- These work order contracts can be utilized for sites owned and operated by any State agency
- Related Specifications:
 - 011000 Summary of Work, Articles 1.10 & 1.11
 - 015632 Security – Office of Children and Family Services
 - 015633 Security – Department of Corrections and Community Supervision

Unit Price Schedule

- 004143 Bid Form includes the unit price schedule
 - 101 total items
 - Detail / Specification Number refers to the specification section which provides more detail on the item
- Include all direct and indirect costs in each unit price, such as but not limited to:
 - Insurance
 - Bonds - except where noted otherwise
 - Supervision
 - Home office overhead
 - Profit
 - Equipment
 - Tools
 - Mobilization
 - Access to work areas
 - De-mobilization
 - Final cleaning
- Unbalanced bids may be rejected



Unit Price Item Examples

262653.05 Site Assessment

- Payment for this work will be made at the Contract unit price per each site. The unit price shall include the work required for the following:
 - a. Site Assessment and documentation
 - b. Review the site specific plan requests and existing utility information to avoid conflicts
 - c. Attendance at a site visit to confirm charging equipment and other electrical infrastructure locations
 - d. Develop the work order proposal.

002215.01 Bonds

- Payment for this work will be made at the Contract unit price per lump sum. The unit price shall include the work required for the following:
 - a. Obtain necessary contract bonds as required in the contract documents and provide all required documentation as proof.




EV Make-Ready Program

- Prime Contractor must be an approved contractor under the Joint Utilities of New York EV Make-Ready Program
- 262653.01 EV Charger Type 1 - Level 2, 7.2kW
 - Subject to compliance with requirements, provide chargers from one of the following manufacturers: Blink, ChargePoint, Siemens, or **approved equivalent product listed in the latest Eligible Equipment List for Joint Utilities EV Make Ready Program.**
- 262653.02 EV Charger Type 2 - Level 2, 19.2kW
 - Subject to compliance with requirements, provide chargers from one of the following manufacturers: Blink, ChargePoint, ZeroVA, or **approved equivalent product listed in the latest Eligible Equipment List for Joint Utilities EV Make Ready Program.**
- 262653.03 EV Charger Type 3 - DCFC, at least 50kW
 - Subject to compliance with requirements, provide chargers from one of the following manufacturers: ChargePoint, InCharge Energy, Tellus Power, or **approved equivalent product listed in the latest Eligible Equipment List for Joint Utilities EV Make Ready Program.**
- 262653.04 EV Charger Type 4 - DCFC, at least 150kW
 - Subject to compliance with requirements, provide chargers from one of the following manufacturers: ABB Terra, ChargePoint, ZeroVA, or **approved equivalent product listed in the latest Eligible Equipment List for Joint Utilities EV Make Ready Program.**

Drawings

- Three (3) sheets of details
- Examples:
 - EV charging Station
 - Trenching
 - Sidewalk
 - Bollards
 - Sign Post
 - Pavement Markings
 - Fencing
 - Curbing
 - Erosion and Sediment Control



Thank you!

**Bid Date: Wednesday,
October 16, 2024 @ 2PM**

Pre-Bid Webinar #1 - 47623E, 47682E, 47683E, and 47684E - EV Infrastructure Service – South, Central, North and West Regions

Meeting Start Time 2024-09-24 08:21:32

Meeting End Time 2024-09-24 09:36:26

Organization	Display Name	Company	Attendee Email	Join Time	Leave Time	Attendance Duration
External	Anthony Bosco	Hylan Electric	abosco@hylan.com	2024-09-24 08:59:28	2024-09-24 09:31:44	33 mins
External	Anthony Lambrecht	Ross Electric	anthony@rosselectric.us	2024-09-24 08:59:40	2024-09-24 09:31:42	33 mins
External	Apache, Glenn Donoan	Apache Legend Group Corp.	marketing@apachelegendgroup.com	2024-09-24 09:04:44	2024-09-24 09:31:55	28 mins
External	Brandon Mortka	PlugIn Stations Online	bmortka@pisoev.com	2024-09-24 09:00:31	2024-09-24 09:31:24	31 mins
Project Team	Brandy Americk	OGS D&C PM Environmental Programs and Climate Initiatives	brandy.americk@ogs.ny.gov	2024-09-24 08:49:38	2024-09-24 09:36:31	47 mins
Project Team	Catherine Skaczkowski	OGS D&C Construction Contract Awards	catherine.skaczkowski@ogs.ny.gov	2024-09-24 08:56:25	2024-09-24 09:32:55	37 mins
Project Team	Catherine Skaczkowski	OGS D&C Construction Contract Awards	catherine.skaczkowski@ogs.ny.gov	2024-09-24 08:56:25	2024-09-24 09:32:55	37 mins
External	Chandu	EvGateway	chanduv@evgateway.com	2024-09-24 09:04:26	2024-09-24 09:33:01	29 mins
External	Charlene - APACHE LEGEND GROUP CORP	APACHE LEGEND GROUP CORP	info@apachelegendgroup.com	2024-09-24 09:01:29	2024-09-24 09:31:47	31 mins
External	Dave Byrne	Renua Energy	dave@renuaenergy.com	2024-09-24 09:02:02	2024-09-24 09:31:42	30 mins
External	Debra Perrone	Polaris Electrical Construction	debra@polariselectrical.net	2024-09-24 08:49:38	2024-09-24 09:32:17	43 mins
External	Diarmuid Clancy	Maverick Construction/EV services	dclancy@maverickcorporation.com	2024-09-24 08:59:25	2024-09-24 09:31:43	33 mins
External	Dominic [Garofalo]	Huen Electric	dgarofalo@huenelectric.com	2024-09-24 09:03:57	2024-09-24 09:32:54	29 mins
External	Elio Bonifaz	Apache Legend Group	elio.bonifaz@apachelegendgroup.com	2024-09-24 08:59:22	2024-09-24 09:31:37	33 mins
Project Team	Eric Baurle	OGS D&C Strategic Operations	eric.baurle@ogs.ny.gov	2024-09-24 09:03:44	2024-09-24 09:33:35	30 mins
Project Team	Eric Baurle	OGS D&C Strategic Operations	eric.baurle@ogs.ny.gov	2024-09-24 09:03:44	2024-09-24 09:33:35	30 mins
External	Fireflies.ai Notetaker Sajjun		fred838@fireflies.ai	2024-09-24 08:59:50	2024-09-24 09:36:31	37 mins
External	Gene Kungurtsev	Global Electrical Contracting of Westchester Inc.	office@globalelectricalcontracting.com	2024-09-24 08:54:33	2024-09-24 09:31:34	38 mins
Project Team	Jacob Samulski	OGS D&C Construction	jacob.samulski@ogs.ny.gov	2024-09-24 08:53:12	2024-09-24 09:31:42	39 mins
Project Team	Jacob Samulski	OGS D&C Construction	jacob.samulski@ogs.ny.gov	2024-09-24 08:53:12	2024-09-24 09:31:42	39 mins
External	James Barker	Power Line Constructors	jbarker@powerlineconstructors.com	2024-09-24 08:56:33	2024-09-24 09:36:31	40 mins
Project Team	James Carter	OGS D&C Construction	james.carter@ogs.ny.gov	2024-09-24 09:00:10	2024-09-24 09:31:37	32 mins
External	James Pyenta	Renua Energy Inc.	jim@renuaenergy.com	2024-09-24 08:59:22	2024-09-24 09:31:39	33 mins
External	Jeff DeSocio - Huen	Huen Electric	jdesocio@huenelectric.com	2024-09-24 08:55:00	2024-09-24 09:32:22	38 mins
External	Jeff Glod-Equip-Co Unlimited-Jeff@Equip-CoUnlimited.com	Equip-Co Unlimited	jeff@equip-counlimited.com	2024-09-24 08:55:25	2024-09-24 09:31:34	37 mins
External	Jessica [Jacques]	Next Era Contracting, Inc.	jessica@nexteracontractinginc.com	2024-09-24 09:01:04	2024-09-24 09:31:35	31 mins
External	John Dileo	Hylan Electric	jdileo@hylan.com	2024-09-24 09:14:02	2024-09-24 09:31:40	18 mins
Project Team	John Pupons	OGS D&C Construction	john.pupons@ogs.ny.gov	2024-09-24 08:57:41	2024-09-24 09:36:18	39 mins
Project Team	John Pupons	OGS D&C Construction	john.pupons@ogs.ny.gov	2024-09-24 08:57:41	2024-09-24 09:36:18	39 mins
External	Jojo Wolfson	Evium Charging LLC	jojo@eviumcharging.com	2024-09-24 09:23:19	2024-09-24 09:31:41	9 mins
External	Joseph Romano	Hylan Datacom and Electrical LLC	jromano@hylan.com	2024-09-24 08:49:38	2024-09-24 09:36:31	47 mins
External	Judy Stevens	Power Connect Electric Corp	jstevens@powerconnectelectric.com	2024-09-24 08:51:31	2024-09-24 09:31:47	41 mins
Project Team	Julie Takakjian	OGS R&S	julie.takakjian@ogs.ny.gov	2024-09-24 09:02:46	2024-09-24 09:31:39	29 mins
External	Kasselman Electric [Kyle Rose]	Kasselman Electric	kyler@kasselmanelectric.com	2024-09-24 08:49:38	2024-09-24 09:32:05	43 mins
External	Ken Hubbard	Tadcon Electric LLC	kenhubbard@tadconelectric.com	2024-09-24 08:56:42	2024-09-24 09:31:32	35 mins
Project Team	Kristin Sorbaro	OGS D&C Director Environmental Programs and Climate Initiatives	kristin.sorbaro@ogs.ny.gov	2024-09-24 08:58:59	2024-09-24 09:31:36	33 mins
External	Matt Haddad Mac Phionnghaile	Mac Phionnghaile & Sons Electrical Contracting Inc.	matt@macphionnelectric.com	2024-09-24 08:56:18	2024-09-24 09:32:27	37 mins
External	Matt Jewett	Schumaker Construction	mattjewett@schumakerconstructionllc.net	2024-09-24 09:03:40	2024-09-24 09:31:53	29 mins
External	Matt McDonald	O'Connell Electric	matthew.mcdonald@oconnellelectric.com	2024-09-24 08:49:38	2024-09-24 09:31:48	43 mins
Project Team	Megan Whaley	OGS D&C Construction Contract Awards	megan.whaley@ogs.ny.gov	2024-09-24 08:59:17	2024-09-24 09:31:29	33 mins
External	Mia DiNatale	PPR Energy Solutions	mia.dinatale@pprenergysolutions.com	2024-09-24 09:01:58	2024-09-24 09:29:21	28 mins
Project Team	Michael Mitchell	OGS D&C Construction	michael.mitchell@ogs.ny.gov	2024-09-24 08:59:09	2024-09-24 09:31:39	33 mins
Project Team	Michael Mitchell	OGS D&C Construction	michael.mitchell@ogs.ny.gov	2024-09-24 08:59:09	2024-09-24 09:31:39	33 mins
External	Michelle Exaros	Fulcrum Energy Solutions, Inc.	michelle.exaros@fulcrumenergy.com	2024-09-24 09:01:13	2024-09-24 09:31:38	31 mins
External	Mike Emlaw	Next Era Contracting Inc	mike@nexteracontractinginc.com	2024-09-24 09:03:30	2024-09-24 09:31:37	29 mins
External	Mike Prinzi	PPR Energy Solutions	mprinzi@pprenergysolutions.com	2024-09-24 09:01:37	2024-09-24 09:32:57	32 mins
Project Team	Nassim Motamedi	HDR	nassim.motamedi@hdrinc.com	2024-09-24 08:58:27	2024-09-24 09:31:36	34 mins
External	Nathan McDonald	Huen Electric	nmcdonald@huenelectric.com	2024-09-24 08:58:47	2024-09-24 09:31:39	33 mins
External	Peter Ballerini	INF Associates LLC	pballerini@infassociates.com	2024-09-24 08:49:38	2024-09-24 09:29:34	40 mins
External	Pritpal Singh	ABM Electric Inc.	preet@abmelectric.us	2024-09-24 09:02:15	2024-09-24 09:31:39	30 mins
External	Ralph [Missimer]	Sajjun Electric	r.missimer@sajjunelectric.com	2024-09-24 09:04:56	2024-09-24 09:32:10	28 mins
External	Ralph [Missimer]	Sajjun Electric	r.missimer@sajjunelectric.com	2024-09-24 09:04:56	2024-09-24 09:32:10	28 mins
External	Rebeca Marciano	Apache Legend Group Corp.	rebeca.marciano@apachelegendgroup.com	2024-09-24 09:00:03	2024-09-24 09:32:03	32 mins
External	Roger Pendell - Upstate Companies I, LLC	Upstate Companies I, LLC	rogerp@upstatecompany.com	2024-09-24 09:13:06	2024-09-24 09:31:47	19 mins
External	Rose Simmons	Diversified Wireless	rsimmons@diversifiedwireless.com	2024-09-24 08:52:42	2024-09-24 09:31:41	39 mins
External	Rowena [Olavario]	Evium Charging LLC	rowena.0813@gmail.com	2024-09-24 08:57:31	2024-09-24 09:32:01	35 mins
External	Ryan Cabiles	Huen Electric, Inc.	rcabiles@huenelectric.com	2024-09-24 08:58:33	2024-09-24 09:31:40	34 mins
External	Shawn Allen	Lynkwell	sallen@lynkwell.com	2024-09-24 09:01:03	2024-09-24 09:29:48	29 mins
External	Spiros Vangelatos	M&J ELECTRICAL	spiro@mj-ny.com	2024-09-24 09:00:49	2024-09-24 09:31:32	31 mins
External	Todd Pegelow	Renua Energy	todd@renuaenergy.com	2024-09-24 09:00:13	2024-09-24 09:31:36	32 mins
External	Tony miniri	Catco [based on email address]	tonyminiri@catco.com	2024-09-24 09:09:31	2024-09-24 09:34:18	25 mins

Pre-Bid Webinar #1 - 47623E, 47682E, 47683E, and 47684E - EV Infrastructure Service – South, Central, North and West Regions

Meeting Start Time 2024-09-24 08:21:32

Meeting End Time 2024-09-24 09:36:26

Organization	Display Name	Company	Attendee Email	Join Time	Leave Time	Attendance Duration
External	Tracy A Dow	Tadcon Electric LLC	tracydow@tadconelectric.com	2024-09-24 08:58:30	2024-09-24 09:34:37	37 mins
External	Victor Rosario	VMB General Contractors	vmbremoval@gmail.com	2024-09-24 08:49:38	2024-09-24 09:36:31	47 mins
External	Walter Perez Maverick Corp	Maverick Construction Corporation	wperez@maverickcorporation.com	2024-09-24 09:00:02	2024-09-24 09:32:00	32 mins
External	Will Clune	Harold R. Clune, Inc.	info@cluneelectric.com	2024-09-24 08:49:38	2024-09-24 09:30:52	42 mins
External	Will Clune	Harold R. Clune, Inc.	info@cluneelectric.com	2024-09-24 08:49:38	2024-09-24 09:30:52	42 mins
External	Will Rombough	Rombough Electric [based on email address]	rombough@romboughelectric.com	2024-09-24 08:51:24	2024-09-24 09:32:09	41 mins
Project Team	Yetunde Adelekan	Henningson, Durham & Richardson, Architecture and Engineering, PC.	yetunde.adelekan@hdrinc.com	2024-09-24 08:59:35	2024-09-24 09:31:40	33 mins
External	Yue Hong - Five Star Electric	Five Star Electric Corp	yhong@fivestarelectric.net	2024-09-24 09:00:24	2024-09-24 09:31:58	32 mins
External	Yug Das	OCS Industres, Inc.	ydas@ocsindustries.com	2024-09-24 09:09:31	2024-09-24 09:31:45	23 mins
External	andi sjamsu	First Choice Electric & Generators LLC	andi@firstchoicelctricnj.com	2024-09-24 08:49:38	2024-09-24 09:31:51	43 mins
Project Team	william.calabrese@ogs.ny.gov [William Calabrese]	OGS R&S	william.calabrese@ogs.ny.gov	2024-09-24 09:06:25	2024-09-24 09:31:00	25 mins

Pre-Bid Webinar #2 - 47623E, 47682E, 47683E, and 47684E - EV Infrastructure Service – South, Central, North and West Regions

Meeting Start Time 2024-09-26 13:42:52

Meeting End Time 2024-09-26 14:35:06

Organization	Display Name	Company	Attendee Email	Join Time	Leave Time	Attendance Duration
External	4044	Unknown	b618afd0-3f45-4253-ad0b-ec5c0866b209@rooms.webex.com	2024-09-26 13:59:24	2024-09-26 14:29:56	31 mins
External	5185****93	Unknown		2024-09-26 13:56:38	2024-09-26 14:10:49	15 mins
External	9144****26	Unknown		2024-09-26 14:04:42	2024-09-26 14:33:47	30 mins
External	Barbara Garnell	InCharge Energy Inc.	barbara.garnell@inchargeus.com	2024-09-26 14:02:18	2024-09-26 14:03:51	2 mins
External	Bijou Lulla	Sustainable Energi	bijou@sustainableenergi.com	2024-09-26 13:59:26	2024-09-26 14:35:11	36 mins
Project Team	Brandy Americk	OGS D&C PM Environmental Programs and Climate Initiatives	brandy.americk@ogs.ny.gov	2024-09-26 13:49:06	2024-09-26 14:35:11	47 mins
External	Brien	O'Connell Electric Company	brien.woodard@oconnellelectric.com	2024-09-26 13:58:54	2024-09-26 14:30:22	32 mins
External	Carlos	EJ Electric Installations	cflores@ej1899.com	2024-09-26 14:01:57	2024-09-26 14:35:11	34 mins
Project Team	Catherine Skaczkowski	OGS D&C Construction Contract Awards	catherine.skaczkowski@ogs.ny.gov	2024-09-26 14:14:24	2024-09-26 14:35:11	21 mins
Project Team	Catherine Skaczkowski	OGS D&C Construction Contract Awards	catherine.skaczkowski@ogs.ny.gov	2024-09-26 14:14:24	2024-09-26 14:35:11	21 mins
External	Corey Dolan	Darana Hybrid Inc.	c.dolan@daranahybrid.com	2024-09-26 14:05:04	2024-09-26 14:08:11	4 mins
External	Corey Dolan	Darana Hybrid Inc.	c.dolan@daranahybrid.com	2024-09-26 14:14:24	2024-09-26 14:30:15	19 mins
External	Corey Dolan	Darana Hybrid Inc.	c.dolan@daranahybrid.com	2024-09-26 14:00:00	2024-09-26 14:01:29	2 mins
External	Dan Dateno	Ahern Holtzman Inc.	ddateno@ahearnholtzman.com	2024-09-26 13:57:19	2024-09-26 14:30:14	33 mins
Project Team	Eric Baurle	OGS D&C Strategic Operations	eric.baurle@ogs.ny.gov	2024-09-26 14:00:35	2024-09-26 14:33:43	34 mins
External	Fireflies.ai Notetaker Bijou		fred176@fireflies.ai	2024-09-26 13:58:36	2024-09-26 14:35:11	37 mins
External	Fran Racioppi	FRSix	fran@frsix.com	2024-09-26 14:01:50	2024-09-26 14:30:12	29 mins
External	Fred Schneider	Ahern Holtzman Inc.	fschneider@ahearnholtzman.com	2024-09-26 14:01:50	2024-09-26 14:30:06	29 mins
External	Jl	Ahern Holtzman Inc.	jindivero@ahearnholtzman.com	2024-09-26 14:01:21	2024-09-26 14:35:11	34 mins
Project Team	Jacob Samulski	OGS D&C Construction	jacob.samulski@ogs.ny.gov	2024-09-26 13:57:03	2024-09-26 14:30:15	34 mins
Project Team	Jacob Samulski	OGS D&C Construction	jacob.samulski@ogs.ny.gov	2024-09-26 13:57:03	2024-09-26 14:30:15	34 mins
External	Jon Silveri	L'Cress LLC	jsilveri@lcress.com	2024-09-26 13:56:09	2024-09-26 14:17:19	22 mins
External	Kelly	InCharge Energy Inc.	kelly.bernd@inchargeus.com	2024-09-26 14:02:28	2024-09-26 14:30:19	28 mins
Project Team	Kristin Sorbaro	OGS D&C Director Environmental Programs and Climate Initiatives	kristin.sorbaro@ogs.ny.gov	2024-09-26 13:54:13	2024-09-26 14:32:17	39 mins
External	Lauren	M. L. Caccamise Electric Corp.	lcaccamise@caccamiseelectric.com	2024-09-26 13:55:25	2024-09-26 14:30:18	35 mins
External	Lorne	Darana Hybrid Inc.	l.loulas@daranahybrid.com	2024-09-26 14:05:58	2024-09-26 14:30:29	25 mins
External	Marc Miller	Environmental & Fueling Systems	mmiller@efspumpandtank.com	2024-09-26 13:56:58	2024-09-26 14:30:00	34 mins
External	Martha Gonzalez-Abreu	LG CNS	sook.meslin@lgcns.com	2024-09-26 13:54:10	2024-09-26 14:30:00	36 mins
External	Matco Electric [John Rigdon]	Matco Electric Corporation	jrigdon@matcoelectric.com	2024-09-26 13:49:06	2024-09-26 14:30:05	41 mins
External	Matco Electric [John Rigdon]	Matco Electric Corporation	jrigdon@matcoelectric.com	2024-09-26 13:49:06	2024-09-26 14:30:05	41 mins
External	Mia DiNatale	PPR Energy Solutions	mia.dinatale@pprenergysolutions.com	2024-09-26 14:02:42	2024-09-26 14:32:15	30 mins
External	Michael Ingebrigtsen	Sunrise Power Solutions	michael@sunrisepowersolutions.com	2024-09-26 14:03:02	2024-09-26 14:34:30	32 mins
Project Team	Nanda	OGS D&C Construction	nandakumar.puvirajaratnam@ogs.ny.gov	2024-09-26 13:57:46	2024-09-26 14:29:54	33 mins
External	Nicholas Jacobs	EJ Electric Installations	njacobs@ej1899.com	2024-09-26 14:02:19	2024-09-26 14:30:11	28 mins
External	Nicholas Jacobs	EJ Electric Installations	njacobs@ej1899.com	2024-09-26 14:02:19	2024-09-26 14:30:11	28 mins
External	Nick Bennett	LI Craftsmanship Inc.	nick@licraftsmanship.com	2024-09-26 13:49:06	2024-09-26 14:33:55	45 mins
External	Nick Kristensen	EJ Electric Installations	nkristensen@ej1899.com	2024-09-26 14:07:26	2024-09-26 14:33:37	27 mins
External	Quinn Hodson	Pyramid Network Services	qhodson@pyramidns.com	2024-09-26 14:10:43	2024-09-26 14:30:48	21 mins
External	Rowena Olavario	Evium Charging LLC	wena@eviumcharging.com	2024-09-26 13:49:06	2024-09-26 14:30:09	42 mins
External	Ryan Yoon/윤종국	LG CNS	yjongguk@gmail.com	2024-09-26 14:01:36	2024-09-26 14:29:43	29 mins
External	Sandro	Electrical Innovations	electricalinnovationsny@gmail.com	2024-09-26 14:05:38	2024-09-26 14:18:45	14 mins
External	Sandro Nava	Electrical Innovations	electricalinnovations@gmail.com	2024-09-26 14:18:04	2024-09-26 14:35:11	18 mins
External	Sarah DaDalt	Powerflex Systems	sarah.dadalt@powerflex.com	2024-09-26 13:56:03	2024-09-26 14:30:38	35 mins
External	Sarah DaDalt	Powerflex Systems	sarah.dadalt@powerflex.com	2024-09-26 13:56:03	2024-09-26 14:30:38	35 mins
Project Team	Sean Carroll	CHA Consulting	scarroll@chasolutions.com	2024-09-26 14:00:24	2024-09-26 14:00:37	1 min
Project Team	Sean Carroll, CHA Consulting	CHA Consulting	scarroll@chasolutions.com	2024-09-26 14:06:09	2024-09-26 14:31:02	25 mins
External	Shauna Barnes	Powerflex Systems	shauna.barnes@powerflex.com	2024-09-26 14:01:34	2024-09-26 14:30:12	29 mins
External	Shauna Barnes	Powerflex Systems	shauna.barnes@powerflex.com	2024-09-26 13:57:18	2024-09-26 14:01:08	4 mins
External	Sheila Kreason	Darana Hybrid Inc.	s.kreason@daranahybrid.com	2024-09-26 13:50:13	2024-09-26 14:35:11	45 mins
External	Steve Yim	LG CNS	ssyim1@lgcns.com	2024-09-26 13:59:38	2024-09-26 14:34:21	35 mins
External	Stilsing	Stilsing	atompkins@stilsingelectric.com	2024-09-26 13:49:16	2024-09-26 14:33:17	45 mins
Project Team	Timothy Ebersole	OGS D&C Construction	timothy.ebersole@ogs.ny.gov	2024-09-26 13:59:31	2024-09-26 14:30:02	31 mins
Project Team	Timothy Ebersole	OGS D&C Construction	timothy.ebersole@ogs.ny.gov	2024-09-26 13:59:31	2024-09-26 14:30:02	31 mins
External	Ty Stein	EJ Electric Installations	tstein@ej1899.com	2024-09-26 14:00:33	2024-09-26 14:35:11	35 mins
External	Tyler S	Darana Hybrid Inc.	t.shinaberry@daranahybrid.com	2024-09-26 14:00:23	2024-09-26 14:29:46	30 mins
External	Victor Rosario	VnB General Contractors	vmbremoval@gmail.com	2024-09-26 14:02:17	2024-09-26 14:32:18	31 mins

Pre-Bid Webinar #2 - 47623E, 47682E, 47683E, and 47684E - EV Infrastructure Service – South, Central, North and West Regions

Meeting Start Time 2024-09-26 13:42:52

Meeting End Time 2024-09-26 14:35:06

Organization	Display Name	Company	Attendee Email	Join Time	Leave Time	Attendance Duration
External	andrew	EVO Energy	andrew@evoenergyinc.com	2024-09-26 13:56:07	2024-09-26 14:29:59	34 mins
External	andrew	EVO Energy	andrew@evoenergyinc.com	2024-09-26 13:56:07	2024-09-26 14:29:59	34 mins