DESIGN & CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242

ADDENDUM NO. 4 TO PROJECT NO. 47971

CONSTRUCTION, HVAC, AND ELECTRICAL WORK
REPLACE ROOF & ASSOCIATED MECHANICALS
TROOP F HEADQUARTERS
55 CRYSTAL RUN ROAD
MIDDLETOWN, NY

November 4, 2026

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.

GENERAL REQUIREMENTS - COMMON

1. SECTION 011000.01 SUMMARY OF THE WORK, Article 1.9, Add the following Paragraph:

   "K. Construction Contract: Remove furniture and portable equipment which interferes with the execution of the Work and store on site where directed. Reset such items when directed."

CONSTRUCTION WORK DRAWINGS

2. Drawing No. AD-101:
   a. CEILING REMOAL LEGEND: Change "Refer to Specification Section 011000 Section 1.9 H Regarding Furniture Removal and Reinstallation." to read "Refer to Specification Section 011000 Section 1.9 K Regarding Furniture Removal and Reinstallation."

END OF ADDENDUM

Brady M. Sherlock, P.E.
Director, Division of Design
Design & Construction