



Office of General Services

DESIGN & CONSTRUCTION GROUP
THE GOVERNOR NELSON A. ROCKEFELLER
EMPIRE STATE PLAZA
ALBANY, NY 12242

ADDENDUM NO. 2 TO PROJECT NO. Q1921

CONSTRUCTION, HVAC AND ELECTRICAL WORK
REPLACE UNDERGROUND PETROLEUM BULK STORAGE TANKS
CAPE VINCENT CORRECTIONAL FACILITY
36560 STATE ROUTE 12E
CAPE VINCENT, NY 13618-0599

February 19, 2025

NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual. Acknowledge receipt of this Addendum in the space provided on the Bid Form.

INTRODUCTORY INFORMATION – ALL TRADES

1. DOCUMENT 000101 TITLE PAGE: Delete “PRE-BID SITE VISIT SCHEDULED ON FEBRUARY 20, 2025 SEE ADVERTISEMENT FOR BIDS INSIDE” in its entirety.

BIDDING REQUIREMENTS – COMMON DOCUMENTS

2. DOCUMENT 001114 ADVERTISEMENT FOR BIDS: Delete Paragraph 7 “The only time...” and paragraph 8 “Phone the office...” in their entirety and replace with:

“No pre-bid site visits will be scheduled for this project and prospective bidders are not allowed to visit the project site or facility buildings and grounds to take measurements or examine existing conditions.”

3. DOCUMENT 002218 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS – PRE-BID SITE VISIT: Delete this Document in its entirety.

END OF ADDENDUM

Brady Sherlock, P.E.
Director, Division of Design
Design & Construction