



Office of
General Services

Design &
Construction

ADDENDUM

ADDENDUM NO. 2
OGS PROJECT NO. SE441

Electrical Infrastructure Projects - Construction Management Services
Various DOCCS Locations - Statewide

Date: 3/13/2023

NOTE: This Addendum forms a part of the RFP Documents. Insert it in the RFP Package. Acknowledge receipt of this Addendum as instructed in Section 1.3 of the RFP

Proposal Due Date Change

1. Due to the impending inclement weather, the Proposal Due Date has been extended from March 14, 2023 until **2:00 PM March 16, 2023**.

End of Addendum

Bridget O'Hanlon, P.E.
Deputy Commissioner and Director
Design and Construction